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ADDENDUM NO. 2 

 
ITB NO.  20-01 

 
HILLCREST MANOR SEWER REPLACEMENT 

CITY OF ABERDEEN, MARYLAND 
 
To all holders of the specifications, the following corrections are hereby made.  All other items 
shall remain unchanged. This addendum shall become part of the Contract Documents for the 
above referenced project. Include a signed copy of the addendum in your proposal submission.  
 

Acknowledgement of Addendum 

 

Name: ___________________________________________________ 

 

Company: ________________________________________________ 

 

Date: ____________________________________________________ 

 

Signature: ________________________________________________ 

 
 

• Section 1: Answer to Question Posed by Bidder 
• Section 2: Pre-Bid Attendees 
 

Section 1: 
 

Q1: In the pre-bid meeting it was stated that sanitary manhole #1 was not being replaced but it 

shows as being replaced in the documents and nothing is mentioned in addendum no. 1. What is 

the status of that manhole for this bid, to be replaced or stay in place? 

 

A1: The existing manhole shown just upslope of SMH-1 at the intersection of Hemlock Lane 

and Crestmont Drive is the manhole to be replaced under this contract.  This is the manhole that 

connects the sewer in Crestmont Drive to the sewer in Hemlock Lane.  An approximated depth 

of the manhole has been provided in Addendum No. 1.  

Section 2: 

Name   Company  Phone Number 

Norm Butler                       DXI                                         443-655-2954      

William Lort                       Frank Goettner Const.       443-250-1392 

Gary Maxa                         Stella May                             443-827-6021 

Morgan Swope                 Rivers                                    717-600-6171 

Parley Hess                        City of Aberdeen                 410-272-1600 



HILLCREST MANOR SEWER REPLACEMENT   August 20, 2019 

 

 
 

 

 

**END OF ADDENDUM NO. 2** 

 

 


