ADDENDUM NO. 1

BID NO. 24-06a

WWTP LIME BUILDING DEMOLITION

To all holders of the specifications, the following corrections are hereby made. All other items shall remain unchanged. This addendum shall become part of the Contract Documents for the above referenced project.

Name:			
Company: _			
Date:			
Signature: _			

Acknowledgement of Addendum

The following questions were discussed during the pre-bid meeting held yesterday. The sign in sheet from that meeting is also included here.

- Q1: Will the existing concrete slab be removed as part of this project?
- A1: The concrete slab that serves as the foundation / floor of the structure will remain. Any pipe, conduit or other penetrations through the slab shall be cut and capped at the floor level.
- Q2: Once the building is removed there will be a section of railing missing, will this need to be replace as part of this project?
- A2: No, the railing on the adjacent clarifier will not be replaced as part of this scope. City staff, will replace that at a later date.
- Q3: Are there drawings or plans for the tank? What is the tank made of?
- A3: The only plans we have from when the tank was constructed are the 1977 drawings included with the bid package already. The tank is made of single walled steel.
- Q4: Can the access road to the lime building be blocked during demolition?
- A4: Yes the road can be blocked during demolition. Contractor will be responsible for protecting the asphalt surface and any surrounding areas.
- Q5: Is there a restriction on site to which type of cutting is used? (torch, grinding, etc.)
- A6: No there is no restriction. The silo building is just outside of the flame restricted area.

VISITOR REGISTER

	Time		Your	Reason tor visit/
Arrive	ve Depart	Print Name	Company/Address	Aberdeen Rep.
		EVAN JONES	DUNDER FARM UC	SIR VISIF
		MIKE HOWER	DUNDER FORM LLC	SITEVISIT
G		MARK V. SORESI	REMACUSA, INC.	SETTEVESTY
12:33	33	Joseph Townsend	mona Contracting	Pre Bid
hS:C1	24	Danielle Dixon	Petrie Canst. Aberdeen, m	Sid welk
125 1257	24	S	BARCE ENTRY	
12 12 34	he	Tacas Sixo	Bray N. Son	Site visit
12:54	7	Chrissy Parks	DCContracting	Sithisit
12:31	7	March Teelor	TO CONTOCHION	Site Visit
12:31	1	Danel Cox	DC Controction	Siklist
125 12:55	10	Michael Mc(Cee	CAYIHU Demo	1:57950
12:55	<i>b</i>	Greg Measley	Favor View Construction Inc	Site Visit
1255	\	14/11 Frank	Manul Exeauating	75
12.93	4	Bob Hydrady	AZZ Frino	25
125	63	Bruke Delemen	DST	Six veit
17.5	50	Lazaro Morino	EMH	Site with
7	OG.	Dan 15 Total	Petro	5,
Sail		July shall	746	Site with